Section IV: Schedule of Requirements: TERMS OF REFERENCE (TOR)
Detailed Regulation Plan for infrastructure corridors in Golija Nature Park area

I Background 
European PROGRES is a multi-donor Programme, financed by the European Union (EU), the Government of Switzerland and the Government of Serbia, designed to support sustainable development in the South East and South West Serbia. The Programme has been conceptualised jointly with the European Integration Office of the Government of the Republic of Serbia (SEIO), which has responsibility for monitoring implementation and providing assistance and facilitation. The United Nations Office for Project Services (UNOPS) has been granted with an initial budget of 17.46 million Euros and has the overall responsibility for the Programme implementation. 

Through a multi-sector approach this Programme will contribute to sustainable development of underdeveloped areas and creation of more favourable environment for infrastructure and business growth by strengthening local governance, improving vertical coordination, planning and management capacities, improving business environment and development, as well as enhancing implementation of social inclusion and employment policies. 

The Programme works towards achieving four main results, while good governance principles are interwoven as a cross cutting aspect of the entire intervention: 

1. Strengthened local governance, planning and management capacities through introduction of new, or improvement/elimination of existing procedures and processes in line with the principles of good governance 

2. Increased competitiveness of local economy through improved business environment and management/organizational capacities of small and medium enterprises/agricultural cooperatives 

3. Improved access to employment, offering equal opportunities to both men and women, and social inclusion of the most vulnerable and marginalised groups through development and implementation of local policies resulting in reduced migration from South East and South West Serbia 

4. Effects of Serbia’s European accession communicated to general public. 

The final beneficiaries, but also the key stakeholders and financial contributors of this Programme are 34 municipalities from the third and fourth group of development level, which have responsibility of taking ownership of activities implemented in their territory: 
Novi Pazar, Ivanjica, Nova Varoš, Priboj, Prijepolje, Raška, Sjenica and Tutin, in the South West Serbia 

Prokuplje, Blace, Žitorađa, Kuršumlija in the Toplica District 

Leskovac, Bojnik, Vlasotince, Lebane, Medveđa and Crna Trava in the Jablanica District 
Vranje, Bosilegrad, Bujanovac, Vladičin Han, Preševo, Surdulica and Trgovište in the Pčinja District 

Brus in the Rasinska District 

Aleksinac, Gadžin Han, Doljevac, Merošina and Svrljig in the Niški District 

Babušnica, Bela Palanka in the Pirotski District 

Knjaževac in the Zaječarski District. 

Other beneficiaries include municipality-founded institutions and public utility companies, civil society organisations (CSO) and media in the participating municipalities. It is the inhabitants of the South East and South West Serbia who will feel the biggest benefits of the Programme.
II Justification of consultancy 
1. Background

Golija Mountain is located in the southwestern part of Serbia and the most spacious mountain of Starovlaška – Raška highlands. It extends over a length of 52 km, with the highest peak Jankov Kamen (1,834 m above sea level). In administrative terms, the Golija area belongs partially to Raški, Zlatiborski and Moravički districts and to the cities of Novi Pazar and Kraljevo and Sjenica, Raska and Ivanjica municipalities. The connection of five municipalities is largely determined by direction of the Golija massif. Despite the existence of suitable river valleys and natural communication routes from lower to higher areas, the connectivity among settlements and municipalities of the Golija is very poor. The total area of five cities/municipalities which Golija belongs to by the administrative-territorial division is 5,091 km², of which 53.6% is agricultural area, and with 402 settlements in total. 

The most important roads are the Ibar motorway, which is located east of Golija and connects Belgrade with Macedonia, Kosovo and Montenegro, and the main road Požega - Ivanjica - Sjenica which is connected to the motorway Prijepolje - Sjenica - Novi Pazar. The transport infrastructure within the region and between rural settlements is in poor condition. The quality of regional roads is unsatisfactory. The quality of local/municipal road network is poor compared to the size of the territory and the deployment of settlements. From a total of 186 km of only 15km of local roads were paved. In the area of Golija the unclassified forest roads are with poor characteristics, without any pavement. The total length of these roads is about 850 km, and in the worst condition are roads that lead to the settlements at higher altitudes.

In the area of the Golija Nature Park 7,950 inhabitants are registered, which indicate a low density (10.5 inhabitants per km²). By observing changes in population since 1961, the constant decline is present caused by emigration and the aging of the population. The settlements within the nature park belong to broken type of rural settlements that are poorly connected.

The Government of the Republic of Serbia declared by decree the Protection of Nature Park "Golija" in 2001, which include area of Golija and Radočelo mountains as a nature park. The total area of the nature park is 75,183 ha and covers the territory of five cities/municipalities: Ivanjica (approx. 55% of the territory), Raska (about 17%), Kraljevo (around 16%), Novi Pazar (8%) and Sjenica (about 4%).

The protected area is divided into three zones according to the level of protection.

The part of the nature park with an area of 53,804 ha, together with the Studenica Monastery, was declared in 2001 as a Biosphere Reserve by UNESCO "Man and Biosphere - MAB" Programme.  Biosphere reserves are the areas of terrestrial and coastal ecosystems which promotes reconcile solutions for conservation of biodiversity through its sustainable use.
With this status, Golija area becomes a matter of national and international responsibility, and the management the area requires knowledge, experience and international standards in establishing sustainable protection and valorisation of its biodiversity, cultural and historical values and future development. 

Despite that Golija area is recognised as a natural asset of national and international importance with enormous potential for tourism development, beside formulation of necessary higher level planning documentation, no substantial actions was taken to articulate and to support development of this area. 
In previous period The Government of Serbia has financed a Master Plan for Tourism Development of Golija Area. In 2009, the Government of Serbia funded and adopted the Spatial Plan of the Special Purpose for Golija Nature Park. In the period 2009-2010, in order to stimulate the development of underdeveloped areas of the Golija Nature Park area, which encompasses the area of three cities/municipalities - Novi Pazar, Ivanjica, and Raška, activities are undertaken by the Government of Serbia and PRO Programme regarding preparation of planning documents for future development of Golija area. Based on this plan, PRO Programme financed formulation of four planning documents development areas: general regulation plan Šeremetovica - Kuti - Plešin; detailed regulation plan Bele vode - Dajići; detailed regulation plan Golijska reka and detailed regulation plan Vrhovi - Odvraćenica. The Government of Serbia has financed the development of general projects of water supply and sewage, and electricity supply, and the PRO Programme funded formulation of the general project of Golija tourist road.
In order to ensure more effective coordination and more intense development of Golija Nature Park area, the Government of Serbia and the Ministry of Trade, Tourism and Telecommunications formed Inter-sectoral working group in 2014, with European PROGRES Programme included. The task of the working group is to provide the necessary planning, legal, administrative, technical and financial support to faster initiation of specific activities in the development of underdeveloped Golija Nature Park area. One of the conclusions of the working group is that for tourism development and construction of the Ski Centre Golija it is of utmost importance to complete formulation of the necessary planning documents - detailed regulation plans for infrastructure corridors. 
The detailed regulation plan for infrastructure corridors for Golija Nature Park area is required to allow determination of public interest and issuance of respective permits for the corridors of tourist road, water and sewage and electricity supply.
European PROGRES Project Steering Committee approved funding of the project for Golija mountain destination management at it session in August 2016. The project comprises formulation of detailed regulation plan for infrastructure corridors at Golija Nature Park area.
III Development objective 
To contribute to the improvement of municipal infrastructure that will enable sustainable development of Golija Nature Park area
IV Immediate objective(s) 
Creating preconditions for the improvement of the infrastructure in Golija Nature Park area through development of necessary detailed regulation plans
V Scope of consultancy

Under the direct supervision of European PROGRES Spatial planner and overall supervision of European PROGRES Sector manager for Infrastructure, the Consulting company will formulate detailed regulation plan in compliance with higher level planning documents, laws and bylaws, technical norms and standards that regulates this area.

1. Detailed regulation plans area coverage

The area of the detailed regulation plan spreads on the territories of cities of Kraljevo and Novi Pazar and municipalities of Raska, Sjenica and Ivanjica.
a) Road infrastructure - Data on planned “tourist road “Golija” route” within the area of detailed regulation plan (based on Spatial plan of special purpose of Golija Nature Park)
The idea of ​​”Golija tourist road” was created during the elaboration of the spatial plan of the special purpose with the aim to improve the area, tourism promotion and opening Golija Nature Park area for wider environment.

Spatial plan anticipated development of tourist facilities on three locations within the plan coverage area, namely: Golijska reka, Vrhovi - Odvraćenica and Šeremetovica – Kuti - Plešin which currently do not have adequate access to transport. The Spatial Plan envisages construction of parts of the road network of "Golija tourist road" that would be these three tourist sites traffic linked, mutually and with the wider environment in general.

The construction of the “Golija tourist road ", this space is obtains much better transport position and thus increases the attractiveness of other (state and / or private) investment into Golija tourism value chain 
The tourist road “Golija” comprises following sections of the road network, which are planned in spatial plan, with a total length of 112 km, namely:

· Section “A” -  this section has a local importance and spreads over the route Hajducka voda  -  Zarovi - Karalici, south from 1344 peak elevation, through Stojece -  east from Alijino brdo - Caprici - Saricke livade -  Kolesnica -  Vodice - Golijen to the crossroad with the planned regional road R234a
. Total length of this section is 23,67 km
· Section “B” - this section has a regional importance (planned regional road R234a) and spreads from Neskovic over Debela kosa to Pasajlic do and use existing road route to Vlaski most, from which continues on newly designed route to trigonometric point at 1586m.a.s.l.  Total length of this section is 8.54 km
· Section “C” - this section has a regional importance (planned regional road R234 a). The road starts in Pasajlica do, from trigonometric point at 1586m.a.s.l. then goes spreads over Kuzmica polje, near trigonometric point at 1643m.a.s.l. to Odvracenica, Grot (1546m.a.s.l.). Total length of this section is 3.22 km
· Section “D” - this section has a local importance: Kuzmicko polje (Odvracenica), south of Kula - south of Muhovica over Ravna gora - north of Koznik - south of Preko brdo - over Koleno, south of Bojevo brdo, north of Kljun, to the crossroad with planned regional road R272 in Osmanjaca. Total length of this section is 22.29 km
· Section “E” - this section has a regional importance (existing regional road R272): Osmanjaca - Milicev grob - Zaglumacko brdo - Hajducka voda (existing regional road R272). Total length of this section is 9.60 km
· Section “F” - this section has a local importance: Pasajlica do - Banjska. Total length of this section is 5.52 km.

· Section “G” - Banjska – Plesin - Kuti (existing regional road R234). Total length of this section is 9 km
· Section “H1” - Kuti – Sase – Ivanje - Razansko polje - Binicko polje (planned regional road R234b). Total length of this section is 11 km
· Section “H2” - Binicko polje - Visnjicko brdo (planned regional road R233). Total length of this section is 2.86 km

· Section “I” – Visnjicko brdo – Ljubivoda - Miloseva voda – Rabote - Neskovici. Total length of this section is 9.66 km

· Section “J” – transversal connection: Kuti – Seremetovica - Miloseva voda (Rabote). Total length of this section is 5.93 km.
Within detailed regulation plan area coverage, the “tourist road Golija” represents a corridor on previously described route, consisting of 11 sections  with a total width of 40 m, considering  to the axis of the sections of the “tourist road Golija”
For the purpose of detailed regulation plan formulation, the available documentation is also the general design with pre-feasibility study for tourist road for Golija Nature Park

With 112 km length and 40 km width of the corridor in total, the plan area coverage for road infrastructure would be approx. 450ha.
b) Electricity supply infrastructure - Data on planned 35 kV voltage level lines within the area of detailed regulation plan (based on Spatial plan of special purpose of Golija Nature Park)
	No. 
	Route description
	Preliminary length  (km)

	
	
	Within Spatial plan “Golija” boundaries  
	Outside Spatial plan “Golija” boundaries  

	1
	Construction of  35 kV line between  ТS 35/10 kV “Usce” and  ТS 35/10 kV “Rudno”
	10
	5,7

	2
	Construction of  35 kV line between  ТS 35/10 kV “Usce” and  ТS 35/10 kV “Milici”
	10,7
	5,7

	3
	Construction 35 kV line between  TS 35/10 kV “Rudno” and TS 35/10 kV “Milici”
	9,8
	/

	4
	Construction of 35 kV line between  TS 35/10 kV “Milici” and TS 35/10 kV “Devici”
	13
	/

	5
	Construction of  35 kV вода између TS 35/10 kV “Девићи” и  TS 35/10 kV “Остатија”
	5,5
	/

	6
	Construction of  35 kV line between TS 35/10 kV “Ostatija” and TS 35/10 kV “Vrhovi - Odvracenica” 
	5,5
	/

	7
	Construction of  35 kV line betwee TS 35/10 kV “Ostatija” and  TS 35/10 kV “Golija”
	5,1
	/

	8
	Construction of  35 kV line between  TS 35/10 kV “Golija” and TS 35/10 kV “Raska I”
	8,7
	7,3

	9
	Construction of  double 35 kV line between  TS 35/10 kV “Kumanica” and TS 35/10 kV “Jasenovica”
	9,8
	/

	10
	Construction of  double  35 kV line between  TS 35/10 kV “Kumanica” and TS 35/10 kV “Crnjevo”
	5,3
	10,2

	11
	Construction of cross-connection to the voltage level of 35 kV between networks of different distribution companies
	33,3
	9,2


For the purpose of detailed regulation plan formulation, the available documentation is also the general plan with pre-feasibility study for electricity supply network for Golija Nature Park.
Preliminary indicative length of the planned lines 35 kV voltage level is approximately 154.8 km. 
Detailed regulation plan will define areas with underground lines, as well as areas with overground  lines, in accordance with the terms of conduct issued by relevant institutions. Within the boundaries of the Plan of detailed regulation, the planned routes of power lines and buffer zones are located, in accordance with Art. 218 of the Energy Law ("Official Gazette of RS", No. 145/2014).
The boundaries of detailed regulation plan should include locations of existing and planned 35/10kV substations (TS) that are being connecting by 35 kV voltage level lines 
The final boundaries of the plan area coverage will be established in draft detailed regulation plan phase, based on guidelines within higher level planning documentation, data and terms of conduct issued by relevant institutions, development of conceptual solutions for power route lines and after conducted early public enquiry, i.e. when relevant data are collected.
c) Water supply  infrastructure - Data on planned water supply  in Golija Nature Park area (based on general design with pre-feasibility study for water supply and sewage network for tourist area of Golija Nature Park)
Within the scope of general design, the variants are planned as follows: 
· Variant I:  the use of newly designed reservoirs in the upper basin of Studenica and Moravica river basin and existing sources within interim period. These accumulations will be at peak elevations over 1200m.a.s.l. The part of the water will be pumped, while other part will be used gravitationally 

· Variant II: Using planned reservoirs for water supply in the lower areas and pumping almost the entire amount of water (90%)
· Variant III: Combined use of newly designed reservoirs and water courses of Studenica and Moravica.
Variant solution I: 
Use of newly designed accumulations
The construction of three accumulations is envisaged at upper river basins of Studenica and Moravica, namely:

· “Crna reka ” accumulation on the Crna reka
· “Vucak” accumulation on the Moravicka reka
· “Kolesnica” accumulation on the Brusnicka reka
These accumulation forms three regional water supply systems:
· Water supply system “Crna reka with planned linear infrastructure (water supply infrastructure), of approx.  75 km length  in phase I, 21 km in phase II, and 8 km in transitional solution and with the accumulation of "Crna  River", with approx.  27 ha area coverage
· Water supply system “Vucak”, with planned linear infrastructure (water supply infrastructure), of approx. 9,8 km length in phase I, 15 km in phase II and with “Vucak” accumulation with approx. area coverage of 5.0 ha
· Water supply system “Kolesnica with planned linear infrastructure (water supply infrastructure), of approx. 41 km length in phase I, 19 km in phase II and “Kolesnica” accumulation with approx. 14 ha area coverage.
Beside these three systems, an individual and large number of local systems are also planned: 

· “Gradac,” with planned linear infrastructure (water supply infrastructure) of approx. 18 km length and “Gradac” accumulation with approx. area coverage of 4.0 ha

· “Usce”,  with planned linear infrastructure (water supply infrastructure) of approx. 5 km length (outside boundaries of Golija Nature Park)

· “Studenica”, with planned linear infrastructure (water supply infrastructure) of approx. 3 km length in phase I and 12 km in phase II (outside boundaries of Golija Nature Park)

· “Rudno”, with planned linear infrastructure (water infrastructure) of approx. 5 km length in phase I and 8 km in transitional solution.
Variant solution II:
This alternative envisages the use of water from the planned reservoir "Kumanica", its treatment and suppression to all perspective consumer area. 
Variant solution III:

The third variant is considered as well, through which it is planned to scoop water from Studenica River above the settlement Devići, purified there and pumped to the peak elevation of the tank "Grižići" (1250m.a.s.l). From here, the water would be partially distributed gravitationally and partly re-pumped. With this system, Devići, Dajići, Bele vode, Golijska River, Ostatija and Pridvorica would be supplied by water
The planned linear infrastructure (water supply infrastructure) should be encompassed within detailed regulation plan boundaries with related structures 
Indicative length of the planned water supply network in the first phase of implementation is approximately 145.8 km, in the second phase of implementation is approx. 55 km, and approx.16 km in a transitional solution.

The preliminary plan area coverage for the planned water supply infrastructure is approx. 160 ha. 

The final boundaries of the plan area coverage will be established in draft detailed regulation plan phase, based on guidelines within higher level planning documentation, data and terms of conduct issued by relevant institutions and after conducted early public enquiry, i.e. when relevant data are collected.
d) Sewage infrastructure - Data on planned waste water evacuation and treatment in Golija Nature Park area (based on general design with pre-feasibility study for water supply and sewage network for tourist area of Golija Nature Park)
Within the scope of the general design, by considering the spatial plan of special purpose for Golija Nature Park, it is planned to establish 17 sewage systems.
	Sewage system title 
	Implementation phase

	
	Phase I (km)
	Phase II (km)

	Group 1 – Tourist entirety  “Vrhovi – Odvracenica” and Tourist entirety  “Seremetovica - Kuti - Plesin”
	25,0
	16,4

	Group 2 -  Tourist entirety  “Bele vode - Dajici”
	12,0
	6,0

	Group 3 – Tourist entirety  “Golijska reka”
	1,5
	1,0

	Group 4 – Sewage system “Bratljevo”
	3,5
	1,7

	Group 5 – Sewage system “Medjurecje”
	15,0
	8,5

	Group 6 – Sewage system “Kovilje”
	4,0
	1,4

	Group 7 – Sewage system “Ecege”
	14,5
	9,5

	Group 8 – Tourist entirety  “Devici”
	7,6
	4,5

	Group 9 – Tourist entirety  “Pridvorica”
	12,5
	6,8

	Group 10 – Sewage system “Ostatija”
	12,5
	7,5

	Group 11 – Sewage system “Studenica”
	15,0
	11,0

	Group 12 – Sewage system “Rudno”
	8,0
	6,0

	Group 13 – Sewage system “Gradac”
	7,0
	4,3

	Group 14 – Sewage system “Trnova”
	1,2
	0,8

	Group 15 – Sewage system“Saronje”
	2,0
	1,5

	Group 16 – Sewage system “Bele vode”
	5,0
	2,5

	Group 17 – Sewage system “Duga poljana”
	1,0
	1,0


Within the area of Golija Nature Park, following sewage systems are included:
	Sewage system title
	Implementation phase

	
	Phase I (km)
	Phase II (km)

	Tourist centres

	Group 1 – Tourist entirety“Vrhovi – Odvracenica” and Tourist entirety  “Seremetovica - Kuti - Plesin”
	25,0
	16,4

	Group 3 – Tourist entirety  “Golijska reka”
	1,5
	1,0

	Other Centres

	Municipality of Ivanjica

	Group 2 -  Tourist entirety  “Bele vode - Dajici”
	12,0
	6,0

	Group 4 – Sewage system “Bratljevo”
	3,5
	1,7

	Group 8 – Sewage system “Devici”
	7,6
	4,5

	Group 9 – Sewage system “Pridvorica”
	12,5
	6,8

	Group 10 - Sewage system “Ostatija”
	12,5
	7,5

	City of Kraljevo

	Group 12 - Sewage system “Rudno”
	8,0
	6,0

	Municipality of Raska

	Group 13 – Sewage system “Gradac”
	7,0
	4,3


The planned linear infrastructure (sewage infrastructure) should be encompassed within detailed regulation plan boundaries with related locations of the waste water treatment facilities.
Indicative length of the planned sewage network in the first phase of implementation is approximately 89.6 km, and in the second phase of implementation is approx. 54.2 km.
The preliminary plan area coverage for the planned sewage infrastructure is approx. 75 ha.

The final boundaries of the plan area coverage will be established in draft detailed regulation plan phase, based on guidelines within higher level planning documentation, data and terms of conduct issued by relevant institutions, conducted routes check through development of conceptual solutions and after conducted early public enquiry, i.e. when relevant data are collected.
2. Methodology and scope of assignment 

Legal and planning basis
The legal basis for the formulation of detailed regulation plan is: 
· Law on planning and construction (Off. Gazette of the RS No. 72/09, 81/09-correction, 64/10-CC decision, 24/11, 121/12, 42/13-CC decision 50/13-CC decision, 54/13-CC decision, 98/13-CC decision 132/14 and 145/14);

· Bylaw on the content, method and procedure of detailed regulation plan formulation (Off. Gazette of the RS No. 64/2015);
· Decisions on detailed regulation plan formulation by the cities of Kraljevo and Novi Pazar and municipalities of Sjenica, Raska and Ivanjica. The Municipality of Raska adopted decision on detailed regulation plan formulation, and other decision are in preparation.
The planning basis for formulation of detailed regulation plan is spatial plan of the special purpose for Golija Nature Park (Official Gazette No. 16/09).
The procedure of adoption of detailed regulation plan will be conducted independently in all five  local self-governments (LSG).
VI Outputs 

1. Prepared cadastre topographic plan (1:2,500 scale)

2. Prepared pre-draft detailed regulation plan for early public enquiry
3. Prepared strategic environmental impact assessment 
4. Prepared Draft detailed regulation plan
5. Prepared final version of draft detailed regulation plan of the infrastructure corridors in Golija Nature Park area
VII Activities 

Activities include, but are not necessarily limited to these tasks: 
· Understand the European PROGRES background
· provide detailed analysis of the current state and propose adequate planning solutions (and alternative solutions if needed)

· maintain  regular consultations with European PROGRES and partners on the task and to conduct field visits within plan area coverage if needed

· develop cadastre topographic plan
 in 1:2,500 scale, upon receiving of digital cadastre plan  if available, or scanned cadastre layers from all five LSGs, 
· Prepare strategic environmental impact assessment 

· prepare pre-draft detailed regulation plan for early public enquiry

· Prepare presentation and printed graphics for the dialogue with stakeholders event under early public enquiry,  organized by European PROGRES and five partner Local Self Governments.
· Prepare requests for collecting data and terms of conduct to be issued by relevant institutions, to be submitted by partner LSGs.
· Prepare draft detailed regulation plan

· Prepare a parcelling plan for construction parcels for public use as an integral part of draft detailed regulation plan, with all analytic-geodetic elements, at sufficient level which does not requires pre-parcelling project elaboration after the adoption of detailed regulation plan

· Prepare conceptual solutions for infrastructure corridors (tourist road, water and sewage and electricity supply)
. 
· Prepare requests for opinion if required by relevant institutions, to be submitted by partner LSGs
· Prepare proposal for the Programme for infrastructure (utilities) equipping of construction land
 (the proposal should be prepared for the final version of draft detailed regulation plan as latest)

· Present draft detailed regulation plan at the planning commission session and to act upon remarks if stated in planning commission report

· Participate in presentations held under public enquiry 
· Elaborate answers to remarks submitted during public enquiry and participate at the planning commission meeting 

· Act upon remarks accepted by the planning commission
· Prepare the material for conducting compliance control
 
· Participate at the session of the commission for compliance control and act upon remarks

· Elaborate final version of detailed regulation plan

VIII
Inputs

Contribution from the European PROGRES and partner LSGs
European PROGRES and partner LSGs  on this project will:  
· Assure that all available facts, information pertinent to the detailed regulation plan as well as cadastre layers and/or topographic layers and/or digital orto-photo layers (surveys) will be timely provided
· Prepare instructions for preparation of presentation for dialogue with stakeholders events under early public enquiry procedure, organise events with partners, facilitate the dialogue and prepare conclusions

· Provide valid planning and technical documentation, namely:

- Spatial plan of the special purpose for Golija Nature Park (“Off. Gazette of the RS”, No. 16/09)
- General regulation plan Seremetovica - Kuti  Plesin; 
- Detailed regulation plan Vrhovi - Odvracenica; 
- Detailed regulation plan Bele vode - Dajici; 
- Detailed regulation plan Golijska reka
- General designs of water supply and sewage  
- General design of electricity supply
- General design of Golija tourist road.
Consultant’s Input

The selected design company should have proven expertise and experience in: 

· formulation of detailed regulation plans, in particular plans within protected areas and for infrastructure corridors 
· preparation of cadastre topographic plans

· formulation of strategic environmental impact assessment 

· thorough knowledge and understanding of Serbia’s legal framework related to relevant areas 
· Excellent communication and team building skills 
IX
Timing: 

The consultancy will be conducted over the period November 2016 to 31 August 2017. 

X
Reporting:

· Stage reports, linked to contract delivery schedule Final report, in English, upon submission of the final draft detailed regulation plan to partners
· Electronic copy of the detailed regulation plan and 5 hard copies for each of five partner LSGs
The detailed regulation plan will remain the intellectual property of UNOPS. 

� The categorisation of state roads in accordance with the former reference system. It is required to harmonize it with the current Regulation on categorisation of the state roads in the Plan of detailed regulation (“Off. Gazette of the RS”, No. 105/13, 119/13 и 93/15)


� For development of cadaster topographic plan, the costs for obtaining data for plan coverage area is responsibility of the consulting company


� The  conceptual solutions does not have to be developed fully as defined by the Bylaw on the content, method and procedure of elaboration and method of control of technical documentation according to the objects class and purpose, but only as a  situation plan, which includes cross-sections on the most critical segments. The solutions  will be incorporated in detailed regulation plan, for the purpose of more precise and reliable  definition of public use areas for road infrastructure and for overground and underground infrastructure lines routes


� The Programme will be an integral part of the planning documentation basis and it should comprise an assessment and budget structure, volume, value and conditions of execution of land development works at individual locations, according to the planned phases of implementation, in accordance with the provisions of Article 4 of the Bylaw on the content, procedure and method of adoption of the Programme of equipping construction land (‘‘Off. Gazette of the RS” No. 27/2015).


�Article 33 of the Law on planning and construction





