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RFQ - UNOPS-SFRS-2014-S-018

Request for quotation (RFQ)
for Provision of Main Design for the Rehabilitation of the Library “Vlada

Aksentijevi¢” in Obrenovac
RFQ NO. UNOPS-SFRS-2014-S-018

Date: 15 August 2014

UNOPS is accepting quotations from suppliers for provision of Main Design for the Rehabilitation of the Library
“Vlada Aksentijevi¢” in Obrenovac. All interested parties must complete and return the attached price sheet to
the following email address: srpc.bids@unops.org or in a sealed envelope to Sumatovacka 59, 11 000

Beograd.
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RFQ - UNOPS-SFRS-2014-5-018

1 Requirements and price list (Annex A)

Quotations need to be submitted by using the Requirements and Price List contained in Annex A.

2 Eligibility

Bidders must not be associated, or have been associated in the past, directly or indirectly, with a firm or any of
its affiliates which have been engaged by UNOPS to provide consulting services for the preparation of the
design, specifications, and other documents to be used for the procurement of the goods under this request
for quotation.

Bidders must not be under a declaration of ineligibility for corrupt and fraudulent practices published by
UNOPS on its website. Bidders must meet the eligibility criteria as published on the UNOPS website.

3 Currency
All prices shall be quoted in RSD (Republic of Serbia Dinar) VAT free.

UNOPS reserves the right not to reject any bids submitted in another currency than the mandatory bidding
currency stated above. UNOPS may accept bids submitted in another currency than stated above if the bidder
confirms during clarification of bids (1.18) in writing that it will accept a contract issued in the mandatory bid
currency and that for conversion the official United Nations operational rate of exchange of the day of RFQ
deadline as stated in the RFQ letter shall apply.

Regardless of the currency of bids received, the contract will always be issued and subsequent payments will be
made in the mandatory bidding currency above.

4 Evaluation

UNOPS evaluates quotations based on lowest priced mosttechnically acceptable quotation received.

5 Delivery (for goods) — N/A

All items shall be delivered by . (date(s)) and shipped Incoterms (DAP place / FCA ../ ..)
[select appropriate Incoterms]

6 Mobilization and duration (for services)

Service provision shall commence in August 2014. The successful supplier is expected to
complete the services by mid October 2014.

7 Quotations due

All quotations must be received at the address or email address stated below no later than:

Date: 25 August 2014
Time: 12:00h, noon, CET

E-mail: srpc.bids@unops.orq
Address: Sumatovacka 59, 11 000 Beograd

Contact person: Procurement Unit
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RFQ - UNOPS-SFRS-2014-5-018

Quotations submitted shall be binding and valid for a period of thirty (30) days from the due date stated herein.
Any prices accepted during this period will be considered firm/fixed for the resulting purchase order.

UNOPS will award this requirement in total and will not accept any partial quotations. The supplier agrees to
acknowledge the purchase order in the form provided upon award, under the terms and conditions stated
therein, and for the agreed amount.

8 UNOPS General Conditions of Contract

Any order resulting from this RFQ exercise will be subject to the UNOPS General Conditions of Contract
available for goods, small services and services at the following
addresses:http://www.unops.org/SiteCollectionDocuments/Procurement/UNOPS%20General%20Conditions%
20for%20Goods. pdf

hitp://www. unops.org/SiteCollectionDocuments/Procurement/GCCs%20For%20Professional%20Services. pdf
http://www.unops.org/SiteCollectionDocuments/Procurement/Conditions-of-services-below50K. pdf

9 Clarifications

Suppliers with questions or requests for more information are encouraged to send them to the email address
above promptly in order to allow time for the provision of a written response. Explanations or interpretations
provided by personnel other than the above will not be considered binding or official.

10 Quotation form (Annex B)

The attached Quotation Form needs to be completed and signed. Suppliers shall return the completed and
signed Quotation Form with their quotation.

Approved hy\[

Date;

Graemﬁﬂﬁa‘éﬁ, Programme Manager
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RFQ-Quotation form

ANNEX A
Requirements and price list

The following documents must be completed/provided and returned with your offer:

Quotation form

Terms of Reference

Financial offer

Previous Experience Form with references for at least 3 projects of rehabilitation designs, one for
monument of culture that have been implemented over the past five years

Company registration documents

CVs and copies of professional licences of the proposed individual engineers, members of the
proposed team. The team leader must have experience in rehabilitation designs for facilities which are
declared monument of culture and cultural heritage of great importance, at least one rehabilitation
design as the lead architect.

The Team must have, as the minimum, design engineers with licences covering the architecture,
structural calculations, BoQ preparation, plumbing and sewage, electrical and mechanical (heating)

installations, energy efficiency.
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RFQ-Quotation form

ANNEX B
RFQ —Quotationform

Quotationformmustbecompleted, signedandreturnedtoUNOPS. Thequotationsmustbemadein
accordancewiththeinstructionscontainedinthisrequest.

UNOPSGeneralConditions of Contract willapplytoanyresultingpurchaseorder/contract. A link to
the UNOPS General Conditions of Contract is included in the RFQ document.

The undersigned, having read the terms and conditions of Quotation No.UNOPS-SFRS-2014-S-018 set out in
the attached document, hereby offers to supply the services specified in the RFQ at the price or prices quoted,
in accordance with any specifications stated and subject to the terms and conditions
setoutorspecifiedinthedocument.

Signature:

Date:

Name and title:

Company:

Postal address:

Tel.no:

Fax no:

Email address:

Validity of offer:

Currency of offer:

Paymentterms30 days accepted: o

Quotation tobeaddressed to:

UNOPS

Procurement Unit
Sumatovacka 59

E-mail: srpc.bids@unops.org
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RFQ-Quotation form

ANNEX C
Terms of References

Development of the Main Design for the Rehabilitation of the Library “Vlada Aksentijevi¢” in
Obrenovac

l. Background:

“Serbia Floods Rehabilitation Support” project has been prepared in cooperation with the Government of the
Republic of Serbia, and close coordination with its European Integration Office (SEIO), the Delegation of the
European Union to the Republic of Serbia (DEU), the Royal Norwegian Embassy, as well as the resident
United Nations agencies in Serbia, as a response to devastating floods that hit Serbia in May 2014.

The objective of the project is to support the citizens of Obrenovac and Krupanj to restore their living
conditions through repair of private dwellings, and throughout the whole flood-affected region to establish
normal functioning of kindergartens, schools, medical centres and other public institutions of primary
importance, as well as to enhance the capacities of the Government of Serbia’s Office for Flood Affected
Areas Assistance and Recovery in management and monitoring of sanitation efforts.

The project will deliver four results:
e Result 1: Housing solutions provided to up to 370 families in Obrenovac, Krupanj and other

municipalities if needed, through reparation or reconstruction of damaged private houses, provision of
prefabricated houses, and reparation of facilities for small businesses, respecting human rights
standards and non-discrimination principle of good governance

e Result 2: Improved living conditions in temporarily shelters and enhanced capacities for monitoring
and coordination of return process in municipalities Obrenovac and Lazarevac

e Result 3: Working conditions restored to normal functioning in up to 30 public institutions
(kindergartens, schools, medical centres etc) in the municipalities affected by the floods

e Result 4: Normalised transport of goods and people between Krupanj and Loznica through Korenita
and Krst

e Result 5: Enhanced capacities of the Government of Serbia Office for Flood Affected Areas
Assistance and Recovery (FAAARO) to manage and monitor recovery process in the flood affected
municipalities

e Result 6: Reduced risk of spreading infective diseases through reduction of mosquitoes population in
the areas affected by the floods

e Result 7: The project results communicated to general public

The final beneficiaries of this project are:

—  Up to 370 families from Obrenovac and Krupanj who were affected by the floods and currently live in
unsatisfactory conditions or in the collective centres

—  Thirty public institutions of primary importance (kindergartens, schools, medical centres) that are out
of function due to the damage caused by the floods, which besides reparation and reconstruction
need equipment for normal functioning

—  Government of Serbia’s Office for the Flood Affected Areas Assistance and Recovery, responsible
for the overall monitoring of the flood response.

The project will closely cooperate with the key stakeholders in order to achieve the planned results: the
Government of Serbia Commission for Damage Assessment, the SEIO, the line ministries (the Ministry of
Construction, Transport and Infrastructure, the Ministry of State Administration and Local Self Government,
the Ministry of Education, Science and Technology Development, the Ministry of Health), organisations
implementing the same scope of activities in different municipalities affected by the floods: ASB, DRC, HELP
and FAO; local self-governments, the Serbian Chamber of Engineers and other UN agencies dealing with
specific parts of intervention.
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RFQ-Quotation form

. Justification

One of the Project's results is to provide working conditions restored to normal functioning in up to 30 public
institutions (kindergartens, schools, medical centres etc.) in the municipalities affected by the floods.

Ill. Immediate objective(s):

To protect Cultural heritage from further deterioration and support Ministry of Culture of Republic of Serbia to
restore working conditions in cultural institutions in the municipalities affected by the floods.

IV. SCOPE OF CONSULTANCY

The design company will, under the direct supervision of SERBIA FLOOD REHABILITATION SUPPORT
Project Engineer, and overall supervision of SERBIA FLOOD REHABILITATION SUPPORT Project Manager,
develop the Main Design for the rehabilitation of the Library “Vlada Aksentijevi¢” in Obrenovac based on the
Conditions of Institute for the Protection of Cultural Monuments of City of Belgrade, available and part
of this ToR.

1. Main Rehabilitation Design

Introduction

Central library building "Vlada Aksentijevi¢" is housed in family home Mihailovic at Milos Obrenovic street 182.
Property is located on plot 577 KO Obrenovac. The building was built in the second decade of the 19"
century. For its architecture, size, structural assemblies and internal layout of the rooms is a very valuable
example of home from the first half of the 19™ century. It was built in a wooden half-timbered with brick infill.
The building is a monument of culture and cultural heritage of great importance.

Building has two wings, both Pr+1, and under one wing are basements premises. Property has a total area of
400m2, of which the basement are 42m? and ground floor (without passage of the vehicular entrance to the
courtyard) 109,4m?. Reconstruction of the building was done between 1970 -1974 according to the design of
the Institute for the Protection of Cultural Monuments of City of Belgrade, when also structural elements were
repaired. The building was refurbished in the period from 2004 - 2006 according to design by the Institute of
Materials and Structures, when moisture damages were repaired. Geodetic survey as a basis for monitoring
the settlement of the building is done in 2006. Library Management will perform control measurements of
settlement building, and they will determine level of underground water.

During the May floods that hit Obrenovac, building was flooded to the level of 1 - 1,5 m from the ground, and
in the yard, because of the sloping of the terrain, the water was at a height of 2 m. Brick walls that surround
the backyard, also suffered extensive damage, probably due to soil settlement.

The expert team of the Institute for the Protection of Cultural Monuments of City of Belgrade in its report noted
that it is necessary to develop a detailed design for the restoration, rehabilitation and reconstruction of the
entire building, which among other things includes the structural rehabilitation of the building, waterproofing,
rehabilitation of the existing water, sewer and electrical installations. Due to continuous problems with
moisture in the ground floor and basement of the building, it is necessary to design the appropriate drainage
system.

The design must contain all parts defined in the Planning and Building Law, including:

- Electrical Installations and telecommunication installations with the details and Bills of Quantities
- Mechanical Installations or heating solutions with the details and Bills of Quantities

- Plumbing and sewage installations

- Energy efficiency

- Technical control of the Main Designs

- Design approvals from all relevant institutions

The content of the Main Rehabilitation Designs must comply in full with the Planning and Building Law as well
as with all professional standards and regulations.
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RFQ-Quotation form

2. Outputs:

Main rehabilitation designs for the library “Vlada Aksentijevi¢”, according to the legal Acts issued by
Obrenovac municipality, Institute for the Protection of Cultural Monuments of City of Belgrade and
acknowledged by the Office for Reconstruction and Flood Relief

3. Activities:

Activities include, but are not necessarily limited to these tasks:
e Understand the SERBIA FLOOD REHABILITATION SUPPORT Project background
¢ Field research to obtain all conditions relevant for the Main Rehabilitation Designs
e Desk research and consultations with SERBIA FLOOD REHABILITATION SUPPORT Project during
the initial activities

4. Inputs:

- Conditions for technical protection measures for reparation of the damages caused by flood
issued by the Institute for the Protection of Cultural Monuments of City of Belgrade

- Report on the geodetic monitoring of settlement building foundations

- Report on the determined level of underground water at the site

- The Main design for reconstruction of the building from 1969

- Report on the assessment of damages to the building

- Report of Expert team of the Institute for the Protection of Cultural Monuments

SERBIA FLOOD REHABILITATION SUPPORT Project and partners on this project will assure that all
available facts and information about the locations are given to the selected design company.

Consultant’s Input

The selected design company should have proven expertise and experience in:
e Working on Main Rehabilitation Designs for facilities which are declared monument of culture and
cultural heritage of great importance.
e Thorough knowledge and understanding of Serbia’s building and construction legal framework as well
as all regulations related to this type of the construction
e Excellent communication and team building skills

The design company shall provide references for at least 3 projects of rehabilitation designs, one for
monument of culture that have been implemented over the past five years, as well as the CVs and copies of
professional licences of the proposed individual engineers, members of the proposed team. The team leader
must have experience in rehabilitation designs for facilities which are declared monument of culture and

cultural heritage of great importance, at least one rehabilitation design as the lead architect.

The Team must have, as the minimum, design engineers with licences covering the architecture, structural
calculations, BoQ preparation, plumbing and sewage, electrical and mechanical (heating) installations, energy
efficiency.

5. Timing:
The consultancy will be conducted over the period end August 2014 to mid October 2014.

6. Reporting:

Electronic copy of the Design and 5 hard copies

The Designs will remain the intellectual property of UNOPS.
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ANNEX D
Financial offer

QUOTATION

RFQ-Quotation form

BIDDER’S PRICES (Price & Currency to be entered by Bidder in RSD)
For evaluation and comparison purposes, UNOPS shall convert all bid prices expressed in amounts in various
currencies into an amount in USD, using the United Nations exchange rate.

DESCRIPTION QTY | CURRENCY:
TOTAL OFFERED PRICE
(VAT excluded)
1. Provision of the Main Design for the Rehabilitation of
the Library “Vlada Aksentijevi¢” in Obrenovac 4

UNOPS v2014.2
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RFQ-Quotation form

ANNEX E
Previous experience form

Previous experience

Description of Country Total Contract identification and title Year project

services/goods/works amountof andcontact details of client:(Name, was undertaken
contract Address, telephone, email, fax)
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