

OK
BEG

**NOTICE FOR EXTENSION OF DEADLINE FOR SUBMISSION OF BIDS
AND
CHANGE OF BoQ**

TENDER: ITB

BENEFICIARY COUNTRY: Serbia

REFERENCE NUMBER: UNOPS-LBHT-2015-W-001

DESCRIPTION: Provision of construction works for the social housing multi-family blocks on cadastral plots No 712 and No 713 in Mislodjin

UNCCS CODE: n/a

NEW DEADLINE DATE SUBMISSION OF BIDS: 23 March 2015; 12:00h

POSTING DATE: 09 March 2015

1. SECTION I, BID PARTICULARS, Articles 21 and 23 are changed as follows:

Deadline for Bid Submission (Article 21)	All bids must be submitted by 12:00h, noon, CET on 23 March 2015 (Serbian time zone UTC+01:00).
--	--

Bid Submission (Article 23)	<p>Bids must be submitted as follows: By mail or personal delivery in sealed envelopes by the Deadline for Bid Submission.</p> <p>The envelope shall be labelled as follows:</p> <p>***CONFIDENTIAL BID - DO NOT OPEN UNLESS AUTHORIZED***</p> <p>United Nations Office for Project Services Sumatovacka 59, 11 000 Belgrade Serbia</p> <p>Personal delivery shall be made between the hours of 08:00 and 17:00 on UNOPS regular working days by the Deadline for Bid Submission. Att.: Chair Person, Bid Opening Committee. Case No.: UNOPS-LBHT-2015-W-001 Deadline for Bid Submission: 12:00h noon on 23 March 2015. From: <i>Insert bidder's name & details</i></p>
-----------------------------	---

2. Article XV "Paint works" of the TBoQ for Construction works on cadastral plot 713 is changed as follows:

XV PAINT WORKS

1.	Paint and skim walls and ceiling using semi-dispersive paints. Mortared walls and ceilings shall be skimmed using dispersion putty. The surfaces shall be sanded, cleaned and neutralized. Inspect and putty smaller damages and cracks. Impregnate and spread dispersion putty three times. Sand all the surfaces, impregnate and putty smaller damages. pre-paint and correct using toned dispersion putty and then paint using semi-dispersive paint a first and second time. Colour and tone shall be chosen by the designer. (The item shall include all inside walls not covered with tiles). Calculation per m2 of painted surface.				
	Basement	m ²	406.19		
	Ground floor	m ²	2,558.12		
	Floor	m ²	2,622.42		
TOTAL PAINT WORKS:					

Changed TBoQ for Construction works on cadastral plot 713 is attached to this Notice.

3. Note from Article I "Power supply" of the TBoQ for Electrical installation works on Lot 712¹ and note from Article I "Power supply" of the TBoQ for Electrical installation works on Lot 713² are hereby deleted with this Notice. The Bidders shall offer the price for all works stipulated in the TBoQ.

Changed TBoQs for Electrical installation works on Lot 712 and Lot 713 are attached to this Notice.

Please be advised that UNOPS reserves the right to amend the tender documents at any time. Any amendments or clarifications will be posted under the "view documents" of the concerned case on the www.sagradimodern.org, www.europeanprogres.org and www.unops.org and we kindly ask you to check the sites before submitting your proposal.

Graeme Tyndall
UNOPS Serbia Operations Centre Manager

¹ Note: Items 2 to 8 in Part I POWER SUPPLY shall not be offered because they are under the jurisdiction of the Electrical Distribution Company Belgrade. The price should be offered only for the three-phase double-tariff meters and one-phase double tariff meters in the number given under items 6, 7 and 8.

² Note: Items 2 to 8 in Part I POWER SUPPLY shall not be offered because they are under the jurisdiction of the Electrical Distribution Company Belgrade. The price should be offered only for the three-phase double-tariff meters and one-phase double tariff meters in the number given under items 6, 7 and 8.