

QUESTIONS AND ANSWERS

Questions and answers apply to request for clarifications in regard to ITB for Construction of 9 additional houses in Obrenovac municipality, UNOPS-SFRS-2015-W-039.

1. **Q:** During the preparation of bid for construction of nine additional houses in Obrenovac municipality UNOPS-SFRS-2015-W-039, we noticed that there is a calculation mistake in sum of ground works, section 2.03 – totals. We would like to know should we follow the unit quantities of BoQ, disregarding the mistake in the total sum of quantities?

A: Thank you for your information about the calculation mistake in the sum of quantities for ground works of BoQ. Sum in the section 2.03 in ground works for some types of houses should be corrected according the actual quantities:

House type 60:

TOTAL:	m3	29,26
--------	----	-------

House type 80-I and 80-II:

TOTAL:	m3	35,83
--------	----	-------

House type 100-I and 100-II:

TOTAL:	m3	44,73
--------	----	-------

-
1. **P:** Prilikom izrade ponude u postupku izgradnje dodatnih devet kuća u Obrenovcu, UNOPS-SFRS-2015-W-039, primetili smo da je u svim tipovima došlo do računске greške u sabiranju u poziciji 2.03 za Zemljane radove - ukupno, pa nas interesuje da li da se držimo jediničnih količina iz predmera bez obzira na računsku grešku u totalu?

O: Hvala na ukazanoj računskoj grešci pri sabiranju u predmeru za zemljane radove. Sumu u poziciji 2.03 u zemljanim radovima za pojedine tipove kuća treba korigovati prema stvarnoj vrednosti i to:

Za kuću tip 60:

TOTAL:	m3	29,26
--------	----	-------



EU ASSISTANCE
FOR FLOOD RELIEF
IN SERBIA



Programme funded by EU



Programme implemented by:



Za kuću tip 80 i kuću tip 80-II:

TOTAL:	m3	35,83
--------	----	-------

Za kuću tip 100 i kuću tip 100-II:

TOTAL:	m3	44,73
--------	----	-------

Beograd, 10 June 2015

72